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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to (i) make a revision to the bid schedule, (ii) incorporate changes to the specifications, (iii) incorporate
 questions and answers and (iv) to change the bid opening date originally scheduled for 28 June 2005 at 3:00 P.M. local time to 6 July 2005
 at 2:00 P.M. local time.

NOTE:  Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods:  in the space provided on the SF1442, by separate letter, or by telegram, or by signing block 15 below.  FAILURE TO
 ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE
 LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 12

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 23-Jun-2005

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-05-B-0012

X 9B. DATED (SEE ITEM 11)
12-May-2005

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0004

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

23-Jun-2005

CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:

 



W912DS-05-B-0012 
0004 

Page 2 of 12 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 Construct Navigation Channel 

For Information Purposes Only 
 
  

 

   
 INFORMATIONAL 
 
   
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION 

 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB  500 Ton   
 DEBRIS REMOVAL AND DISPOSAL 

 
 

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AC  4,865,000 Cubic 

Yard 
  

 DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK  MATERIALS SUITABLE FOR PLACEMENT AT THE HARS. 
 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AD  15 Each   
 SUBSURFACE DRILLING AND SAMPLING 

 
  

 

   
  
 
 NET AMT  
 
    

               
                                                                        TOTAL BASE  BID ITEMS:__________________________ 
 
OPTIONAL  ITEMS: 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
OPTION ADDITIONAL COST 

FOR OPTIONAL INSURANCE (the amount is the maximum that  
can be reimbursed, only actual expenses will be reimbursed)    
 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 



W912DS-05-B-0012 
0004 

Page 4 of 12 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  2,000    
OPTION  DREDGING, TRANSPORTATION, DELIVERY, 

AND PLACEMENT OF NON-ROCK  
MATERIALS SUITABLE FOR PLACEMENT 
AT THE HARS,  (Pipe line Area).  
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
OPTION Liberty State Park, LSP1: on-shore 

 
  

 

   
 INFORMATIONAL 
 
   
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  179,000 Cubic 

Yard 
  

OPTION  DIFFERENCE IN COST 
FOR TRANSPORTATION AND PLACEMENT  OF NON-ROCK MATERIALS 
SUITABLE FOR HARS, (Same as item 0001AC) 
Placement at alternate location, Liberty State Park 1, on-shore  
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Lump Sum   
OPTION FLOATING TURBIDITY BARRIER 

 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
SUBCLIN 0004AC is added as follows: 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AC  1 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION 

 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
OPTION Liberty State Park 2, LSP2: off- shore 

FOR INFORMATION PURPOSES ONLY. 
  
 

 

   
 INFORMATIONAL 
 
   
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  13,000 Cubic 

Yard 
  

OPTION  DIFFERENCE IN COST 
FOR TRANSPORTATION AND PLACEM ENTOF NON-ROCK MATERIALS 
SUITABLE FOR HARS, (Same as item 0001AC) 
Placement at alternate location, Liberty State Park 2, off- shore. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  1 Lump Sum   
OPTION FLOATING TURBIDITY BARRIER 

 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AC  1 Lump Sum   
OPTION Mobilization and Demobilization 

 
 

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 



W912DS-05-B-0012 
0004 

Page 7 of 12 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006      
OPTION DIFFERENCE IN COST 

FOR TRANSPORTATION AND PLACEMENT  OF NON-ROCK MATERIALS 
SUITABLE FOR HARS, (Same as item 0001AC) 
Placement at alternate location, Floyd Bennett Field.  
 
  

 

   
 INFORMATIONAL 
 
   
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AA  100,000 Cubic 

Yard 
  

OPTION Difference in cost for Transportation 
and placement of non-rock materials suitable for HARS, same of item 0001AC 
Placement at alternate location, Floyd Bennett Field 
  
 

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AB  1 Lump Sum   
OPTION Mobilization and Demobilization 

 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1,300,000 Cubic 

Yard 
  

OPTION DIFFERENCE IN COST 
FOR TRANSPORTATION AND PLACEMENT  OF NON-ROCK MATERIALS 
SUITABLE FOR HARS. (Same as item 0001AC) Placement at alternate location 
Port Jersey, MOTBY  
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008   Lump Sum   
OPTION FIELD OFFICE 

 
  

 

   
 INFORMATIONAL 
 
   
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AA  1 Lump Sum   
OPTION Field Office 1 for 12-month duration 

 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AB  1 Lump Sum   
OPTION Field Office 2 for 12-month duration 

 
  

 

   
  
 
 NET AMT  
 
    

 
                                                                          TOTAL OPTIONAL ITEMS:______________________ 
                     
 
 

 TOTAL BASE BID ITEMS PLUS OPTIONAL ITEMS:_____________________________ 
         
 
NOTES FOR PRICE SCHEDULE:  

1 Bidders are required to bid on both the Base Bid Items and the Optional Items on the Price Schedule or 
their bid will be rejected.  

 
2 The low bidder for the purpose of award will be the conforming responsible bidder offering the lowest 

amount for the Total Base Bid & Optional Items.  
 

3 Any bid which is materially unbalanced as to the price for the Base Bid Item and Optional Item may be 
rejected.  An unbalanced bid is one, which is based on price significantly less than the cost for some work 
and prices are significantly overstated for other work. 

 
4 Bidders are reminded that they must bid on the issued plans and specifications as amended.  Any 

deviations, conditions or attachments made by the bidders thereto may render the bid non-responsive and 
be cause for its rejection. 

 
5 The Optional Item 0002, if awarded, may be awarded within 120 calendar days from issuance of the Notice 

to Proceed date. The Government is under no obligation to award any Optional Item. CLIN 0002; amount 
represents the maximum that the contractor shall be reimbursed after all the supporting documents are 
submitted, only actual expenses will be reimbursed, refer to Section 00800 paragraph 1.32A. No additional 
time will be permitted to complete optional CLIN 0002.    

 
6 The Optional Items, if awarded, will be awarded within  600 calendar days for CLIN 0003 and CLIN 0008 

and 450 calendar days for CLIN 0004, CLIN 0005, CLIN 0006 and CLIN 0007, from issuance of the 
Notice to Proceed date. Additional time will be given to complete these options: 25 calendar  days 
extension will be given once only after award of any or all of these options at any time, CLIN 0003, CLIN 
0004, CLIN 0005 and CLIN 0006 and 55 calendar  days given for CLIN 0007. The Government is under 
no obligation to award any or all of the Optional Items. 

 
 
         
 
 
 
 
 
 



W912DS-05-B-0012 
0004 

Page 10 of 12 
 

 

 
 
 
The following have been added by full text:  
         
W912DS-05-B-0012 
 
Amendment No.4 
 
Bid opening date, originally scheduled for 28 June 2005 at 3:00 P.M. is hereby changed to 6 July 2005 at 2:00 P.M., 
local time 
 
1) SPECIFICATIONS: 
-Section 00010: Optional Bid Item CLINs 0004AC will be added 
 
0004C   MOBILIZATION AND DEMOBILIZATION      1  LS $____   $   
 
Section 01135 
Clean Air Conformance and Air Emissions 
 
1-Revise paragraph 1.3 a, to read as below: 
 
a. The Contractor shall not adversely affect the attainment plans established by the States of New York and New 
Jersey. The Government has allocated Air Quality Units for this contract; therefore the Contractor is limited to the 
following allowable NOx emissions per calendar year unless the Contractor is able to obtain additional Air Quality 
Units at its own expense. 
                               

Allocated Air Quality Units 
                                        

 (NOx Emissions  
        Calendar Year         Allowable Limit - Tons) 
               2005                    110 
               2006                    210 
               2007                    145 
 
 
2-Revised air calculator has been placed on the NYD Website.  The web URL is: 
http://www.nan.usace.army.mil/business/buslinks/contract/index.htm 
 
 
SECTION 01270 
1-Delete Section 01270 in its entirety and replace with it the attached New Section 01270, which 
accompanies. 
 
SECTION 02900 
TO BE ADDED TO 02900-1.15 FINAL EXAMINATION AND ACCEPTANCE 
 
Between 7 and 14 days after the completion of work at placement sites at Floyd Bennett Field or Liberty State Park, 
a final examination of the work will be conducted by the Contracting Officer, at the cost and expense of the 
Government by either by means of an upland survey utilizing a 25ft grid that will located changes in elevation and 
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grade or by a hydrographic survey as appropriate to the location.  The Contractor, or his authorized representative, 
will be notified when soundings or sweepings are to be made, and will be permitted to accompany the survey party.   
 
Material placed at the former Military Ocean Terminal Bayonne (MOTBy) shall be measured based upon in-situ 
channel surveys using the same methodology discussed elsewhere in this clause.  Contractors must not switch any 
area between HARS and MOTBY placement without first notifying the Contracting Officer and the Government 
having surveyed the area. 
 
The Government shall provide the Contractor the survey data and maps within fourteen (14) calendar days and the 
quantity volume within twenty one (21) calendar days from the date the field survey was performed by the 
Government. 
 
 
The following questions and answers are provided for information only.  Nothing contained 
below amends or revises any provision of the solicitation 
 
 Questions and Answers  
The New York District has received questions about the contract  
 
Q:  Contract Section 00800, Article 1.1.a allows 25 additional calendar days for Options CLIN 0003, 0004, 0006, 
and 0007 and 55 additional days for Option 0007.  However Contract Section 01135, Article 1.3 does not provide 
increased emissions limits for this work.  This work requires a considerable amount of additional use of dredge 
pumps and booster pumps in the Nonattainment Area and as the result additional emission thresholds are needed.  
We request that the Emission Limits be increased to allow for these Optional Line Items. 
 
A: The calculator has been revised 
 
 
Q: Contract Section 01135 references the Air Emissions Calculator. This calculator provides a “drop down” menu 
for NOx reduction methods that enables the contractor to list “other” as a type of NOx reduction.    However the 
calculator does not allow the user to input the NOx reduction percentage for “other” proposed NOx reduction 
methods.  The user receives an error message indicating the cell is “write protected’.   We request guidance on this 
matter. 
 
A: The calculator has been corrected and is available at 
http://www.nan.usace.army.mil/business/buslinks/contract/index.htm 
 
 
Q:-Options for upland placement have 450 days for award. This maens that all upland placement may occur in 2007 
in which case there are probably not enough NOx available. 
-If a contractor is notified early enough so at least half of option 7 can be planned for in 2006 the majority of the 
problem disappears. 
-We feel there is enough NOx to complete entire base and option 7 if contractors can schedule work throughout 
contract period. Options 4,5,6 do become problematic in 2007. 
 
A: The emissions budget for 2007 has been re-examined and revised.  Also, please note that the options should only 
include the difference in transit emissions due to the change in disposal site fro m HARS to upland.  Pumpout and 
grading (as appropriate) is not to be included in the calculation. 
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Q: Overdepth issue - Permit allows disturbance but no pay beyond allowable overdepth, which appears practical, 
however contract wording does not correlate with that wording 
 
A: While the NYSDEC permit discusses a maximum depth of 56.5 ft mlw, it includes anticipated additional 
underkeel clearance.  All the Army Corps of Engineers environmental documentation only discusses a maximum 
depth of 53+2ft mlw.  For this reason intentionally dredging deeper than 55ft mlw may leave the Contractor open to 
enforcement actions by the various State and Federal regulatory agencies 
 
 
Q: Corps Field Office is assumed to be maintenance of the Office and 
Equipment for 12 mo nths, with the same equipment being used in either case. 
 
A: Yes 
 
 
Q: Shouldn't there be a mob item associated with each of the option 4 
& 5 since they could be exercised separately? 
 
A: Mob added to CLIN 0004 
 
 
Q: Requests that the New York District delete paragraph 5.1.4 from the Solicitation.  

A: the various regulatory agencies understand and anticipate a reasonable amount of overdredge.  It is these 
agencies that will determine whether or not enforcement actions under the Ocean Dumping Provisions of the Marine 
Protection, Research, and Sanctuaries Act are appropriate.  The Corps, however, believes that it has a responsibility 
to inform bidders that this project is subject to scrutiny by these environmental agencies.” 
 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 28-Jun-2005 03:00 PM to 06-Jul-2005 02:00 PM.  
 
 
(End of Summary of Changes)  
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL 

1.1 LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum
payments will be made are listed in the PRICE(BIDDING)SCHEDULES and described 
below. All costs for items of work, which are not specifically mentioned to 
be included in a particular lump sum or unit price payment item, shall be 
included in the listed lump sum item most closely associated with the work 
involved. The lump sum price and payment made for each item listed shall 
constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for which separate payment is
not otherwise provided.

1.1.1 Mobilization and Demobilization (Item No. 0001AA,0005C,0004C and 0006B)

1.1.1.1 Payment

Payment will be made for costs associated with mobilization and
demobilization, as defined in Contract Clause PAYMENT FOR MOBILIZATION AND
DEMOBILIZATION.

1.1.1.2 Unit of Measure
Unit of measure: lump sum.

1.1.2 Field Office (Item No. 0008A and 0008B)

1.1.2.1 Payment

Payment will be made for costs associated with operations necessary for
installation, including all office equipment, system setup, maintenance 
services, and removal of equipment at designated area in accordance with the 
requirements specified in paragraph entitled "FIELD OFFICE" of Section 00800: 
Special Contract Requirements.

1.1.2.2 Unit of Measure
Unit of measure: lump sum.

1.1.3 Additional Cost for Insurance (Item No. 0002)

1.1.3.1 Payment

Payment will be made for actual costs associated with the additional 
insurance premium provided by the contractor as specified in Section 00800.

1.1.3.2 Unit of Measure
Unit of measure: lump sum.

SECTION 01270  Page 1
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1.1.4  Turbidity Barrier (Item No. 0004B ,0005B)

1.1.4.1 Payment

Payment will be made for actual costs associated with the installation of the 
barrier and removal.

1.1.4.2 Unit of Measure
Unit of measure: lump sum.

1.2 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit
price payments will be made are listed in the PRICE SCHEDULE and
described below. The unit price and payment made for each item listed
shall constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for each of the unit price
items.

1.2.1 Debris Removal and Disposal (Item No. 0001AB)

1.2.1.1 Payment

Payment will be made for costs associated with the collection, storage and 
handling, and the removal from the site and proper disposal of all debris 
recovered from the bottom and all floating debris.  Bottom debris including 
cables, pilings, line, and all objects, which are unsuitable for placement in 
the HARS or upland disposal site or artificial reef site.

1.2.1.2 Unit of Measurement

Unit of measure: ton (2,000 lbs).

1.2.2 Dredging, Transportation, Delivery, and Placement of Dredged Materials 
Suitable for Placement at the HARS and Placement at alternate location for 
beneficial use.

-Item No. 0001AC and 0003 and 0007 Dredging, Transportation, Delivery, and 
Placement of non-rock Materials suitable for Placement at the HARS.

1.2.2.1 Payment

Payment will be made for costs associated with dredging, including 
transportation and deposition of dredge material at designated disposal 
sites, processing, monitoring, and other incidental thereto, including 
hydrographic surveys.

1.2.2.2A Measurement
The total quantity of dredged material for which payment will be made will be 
by in-situ (quantity) measurement in cubic yards by computing the difference 
of available material between the pre-dredge survey and the post-dredge 
survey.  Available material is defined as material located within the 
boundaries of the dredged prism as shown on the drawings to include the 
required dredged depths indicated on the drawings and up to 2.0 ft allowable 
overdepth.  Specifically, a quantity of available material will be computed 
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between the dredge prism and the bottom surface shown by the soundings of the 
Government's pre-dredge survey, and a quantity of available material will be 
computed between the dredge prism and the bottom surface shown by the 
Government post-dredge survey.  The difference between these two available 
quantities (pre-dredge and post-dredge) will constitute the quantity of 
material dredged.  Misplaced materials (including any required removal and 
placement), excessive dredging, and materials falling or drawn into the cut 
from beyond the side slope plane or beyond the limits indicated, will be 
excluded from the quantities for which payment will be made.  The 
Triangulated Irregular Network (TIN) method will be used for quantity 
determination. 

1.2.2.2B Measurement 
-Item Nos
0004AA (LSP upland), 0005AA (LSP in water) and 0006AA (Floyd Bennett)  

Measurement

The total quantity of material for which payment will be made will be by 
in-place (quantity) measurement in cubic yards by computing the difference of 
placed material between the pre-placement and post-placement survey.  Placed 
material is defined as material located within the boundaries of the disposal 
area as sown on the drawings.  Specifically, a quantity of available material 
will be computed between the existing surface and the post placement surface 
shown by the Government surveys.  The difference between these two quantities 
(pre-placement and post-placement) will constitute the quantity of material 
placed.  Misplaced materials (including any required removal and placement) 
will be excluded from the quantities for which payment will be made.  The 
Trianagulated Irregular Network (TIN) method will be used for quantity 
determination.

Payment

Payment will be made for costs associated with dredging, including 
transportation and deposition of dredge material at the designated upland 
sites, processing, monitoring, and other incidental thereto, including 
hydrographic and upland surveys.

1.2.2.3 Unit of Measure

Unit of measure: cubic yard.

1.2.3 Subsurface drilling and sampling (Item No. 0001AD)

1.2.3.1 Payment

Payment will be made for costs associated with subsurface drilling and 
sampling for each drill hole performed, including mobilization and 
demobilization of all equipment necessary to perform the required drilling 
sampling, and coring to a depth of 65 feet below MLW.  Mobilization and 
demobilization will include a drill rig of complete assembly and in working 
order as well as the transportation of samples and cores to the Caven Point 
Marine Terminal.  Size of sampling shall be 1-3/8 inch diameter and size of 
rock core shall be NX diameter core.

1.2.3.2  Measurement

The measurement for drilling drive sample drill holes including soil sampling 

SECTION 01270  Page 3



NYNJ50 S-AM-1 Contract 2 SAM1

and rock core drilling (vertical) will be the number of holes that were 
drilled in accordance with the specifications.  Measurements will be made 
from mean low water.  

1.2.3.3 Unit of Measure

Unit of measure: each.

-- End of Section --
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